



ITB 230603

ROAD AND BRIDGE FACILITY EXPANSION & RENOVATION

BID SUMMARY

FACILITY MAINTENANCE

VENDOR	BASE BID	CALENDAR DAYS	ALTERNATIVE NO. ONE	ALT CALENDAR DAYS
DENNARD CONSTRUCTION	\$376,000.00	170 DAYS	\$17,000.00	7 DAYS
HENTHORN CONSTRUCTION	\$499,000.00	150 DAYS	\$143,000.00	30 DAYS

Award to: DENNARD CONSTRUCTION for Base Bid and Alternative for \$393,000.00