

Clint Wehrman
Director of Purchasing
Lubbock County
P.O. Box 10536
Lubbock, Texas 79408-3536
(806) 775-1015
Fax: (806) 775-7981



January 21, 2026

Addendum #1
RFQ 260101
ENGINEERING & DESIGN SERVICES

The following shall be incorporated into RFQ 260101:

- 1. If known, when is this project expected to go to bid for contractors and what is the expected start date for construction?**

Answer: At this time, no firm schedule has been established for advertising the project for bid or for the commencement of construction. It is currently anticipated that the project will be advertised for bidding in late 2026, with construction expected to begin in early 2027.

- 2. Can the County please clarify which submission tabs are included in the 15-page limit? Based on page 16 of the RFQ, it appears that Tabs 1–5 (required forms) are excluded from the page count, and that Tabs 6–9 (qualification narrative) are collectively subject to the 15-page limit. Please confirm if this understanding is correct.**

Answer: Background of firm/team, list of PM and other key staff, availability & dedication of project, local expertise working in greater Lubbock area and project understanding are collectively subject to the 15-page limit. Resumes do not count in the page limitations and can be included in an appendix. Tabs 1-5 are attachments and not part of the 15-page count. Section dividers do not count in the page limitations.

End of Addendum #1

Please acknowledge receipt of this addendum with your Vendor Acknowledgement Form.

A handwritten signature in black ink, appearing to read "Clint Wehrman", written over a horizontal line.

Clint Wehrman
Director of Purchasing