



ITB 220401
Juvenile Justice Center – Academic Addition
Facility Maintenance

BID SUMMARY

Bidder	Base Bid	Calendar Days	Alternate No. One Recreation Area	Calendar Days	Alternate No. Two Replace Doors	Calendar days	Bid Bond
OPREX Construction	\$3,155,000.00	295	\$220,000.00	0	\$35,500.00	0	(Y) N
WR Construction	\$3,423,000.00	350	\$472,000.00	0	\$46,000.00	0	(Y) N

OPREX Construction Total for Base Bid and 2 Alternates: \$3,410,500.00

WR Construction Total for Base Bid and 2 Alternate: \$3,941,000.00

Award to OPREX Construction for Base Bid and both Alternates