

LUBBOCK COUNTY LAW ENFORCEMENT CENTER
GENERATOR REPLACEMENT
ITB #240202

AGNEW ASSOCIATES, INC.
TEXAS REGISTERED ENGINEERING FIRM F-1005

PROJECT NUMBER 1223022



FEBRUARY 20, 2024

The seal appearing on this document was authorized by David D. Laughlin, PE 70901, on February 20, 2024. Alteration of a sealed document without proper notification to the responsible engineer is an offense under the Texas Engineering Practice Act.

NOTICE TO ALL BIDDERS:

The following shall be incorporated in and become a part of the original Drawings and Specifications of the above identified project. Please acknowledge receipt of this Addendum by noting it on your Proposal.

GENERAL ITEMS:

- Item 1. Refer to attached Sign-In Sheet from Pre-bid Meeting held Tuesday February 13, 2024.
- Item 2. Estimated time to complete project upon receipt of generator is 30 days.
- Item 3. Construction cost estimate is \$175,000.

SPECIFICATIONS:

- Item 1. In the Specifications, Section 16110, Refer to Paragraph 2.1.B.1 and change the color in (c) from blue to white, and change the color in (f) from white to blue.

End of Addendum #1



ITB 240202
LAW ENFORCEMENT CENTER GENERATOR REPLACEMENT
Tuesday, February 13, 2023, 9:00 A.M.

PRE-BID SIGN IN

Name	Company	Signature	E-Mail	Phone
KALICE QUERATER	WBBACK COUNTY		kquerater@lubbockcounty.gov	806-775-1019
Nick Hill	Lubbock County		n.hill@lubbockcounty.gov	806-775-1019
DAVID LAUGHLIN	AGNEW ASSOCIATES		DLAUGHLIN@ AGNEWASSOCIATES.COM	806-799-0753
Chris Willison	Lubbock County		cwillison@Lubbockcounty.gov	806-775-1994
Justin Hosch	IPS corp.		j.hosch@ipsacorp.com	832-952-8890